O WORK ORDER o

emomue L DELIVERY DUE DATE: Con
Telephone No.: (045) 606-8110 local 157/142
Supplier: THE FIRST ANALYTICAL SERVICES & TECHNICAL Work Order No.: 2026-083
COOPERATIVE

Address: 622 S ezon Ci Date : 4/8/2026

TIN: 005~ A JO No. - 2026-043

Tel. No. :  (045) 457-0517/0917-634-1098/0917-108-8463 Date: 2!20!‘2026
Mode of Procurement : Small Value Procurement (SVP)
Mode of Payment : COD

SIR/MADAM:

You are hereby advised to accomplish/deliver the following job/work within Thirty (30) calendar days upon receipt
of the Work Order as per quotation submitted by you duly approved by the TSU Committee on Bids and Awards and the
President of the Agency

QTY. UNIT DESCRIPTION UNIT COST | TOTAL COST

1 lot  |PROCUREMENT OF LABORATORY TESTING AND 95.500.00 95.500,00
ANALYSES SERVICES FOR HARD CANDY LOZENGES

Analyses of Biological/Pharmacological Activities and Consumer Test of
hthe Hard Candy Lozenges Produced (with the Raw Data sheet included)

5 - Vitamin A (by HPLC)
5 - Vitamin C (by HPLC)
5 - Phosphorus (by Colorimetric) :
5 - Other Mineral (Mg, K, Na, Co) (by AAS) (% 0475120 21 apne

6, 550.00 x 5 =32, 750
6, 550.00 x 5=32, 750 SN )
1,500.00x5=7, 500 3 ,’:-","?‘ :‘- )
1,500.00x5=7, 500 < vt

1,500.00x5=7, 500
1,500.00x5=7, 500
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In case of faiiure to make the fuil delivery within the time specified above, a penaily af one-tenth (1/10) of one percent Jor every day of delay shail
|be imposed on the undelivered item/s. Contract may be terminated in whole or in parl, at anytime for the convenience of the Government upon I;'riﬂ}'

(30) calendar days' written notice, if determined the existence of conditions make the project implementation economically, financially or technically
impractical and/or unnecessary, such as. but not limited to, fortuituos event/s or changes in law, and nationai government policies.

Note: 30days shall start a day after recsipt of sample.

Conforme: W
DR. MAURA C 5
ADELAIBA R. MALACAMAN CON' LACIOND. CRISTOBAL
Signature over Printed Name of Supplier 7‘5 forized Official
30April2026 APR 2 g o0
Date

Fund Cluster : lORSfBURSNo.:_lL'_M ’”d' m

Funds Available : Date of the ORS/BURS: d .

Amount : q{., 6 ~ ’J /
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You are hereby advised to accomplish/deliver the following job/work within Thirty (30) calendar days upon receipt
of the Work Order as per quotation submitted by you duly approved by the TSU Committee on Bids and Awards and the

Telephone No.: (045) 606-8110 local 157/142 DELIVERY DUEIATE: oD
Supplier : THE FIRST ANALYTICAL SERVICES & TECHNICAL Work Order No.: 2026-083 s
COOPERATIVE

Address : 62 20th Avenue, San Roque, Quezon City Date : 4/8/2026

TIN : 005-216-414-000 VAT Reg. JO No. : 2026-043 .~

Tel. No.:  (045) 457-0517/0917-634-1098/0917-108-8463 Date: 2/20/2026
Mode of Procurement : Small Value Procurement (SVP) $
Mode of Payment : COD

SIR'MADAM:

President of the Agency
QTY. UNIT DESCRIPTION UNIT COST | TOTAL COST
1 lot PROCUREMENT OF LABORATORY TESTING AND 95,500.00 y 95.500,00
ANALYSES SERVICES FOR HARD CANDY LOZENGES /

Analyses of Biological/Pharmacological Activities and Consumer Test of
the Hard Candy Lozenges Produced (with the Raw Data sheet included)/

5 - Vitamin A (by HPLC)~

5 - Vitamin C (by HPLC) ~

5 - Phosphorus (by Colorimetric)

5 - Other Mineral (Mg, K, Na, Co) (by AAS) |
vy

6, 550.00 x 5 =32, 750
6, 550.00 x 5 =32, 750 ,
1, 500.00x5=7, 500~
1,500.00x5=17, 500"
1, 500.00 x 5 =7, 500°
1,500.00x5=17, 500 -
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Conforme:

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall
be imposed on the undelivered item/s. Coniract may be terminated in whole or in part, at anytime for the convenience of the Government upon thirty
(30) calendar days' written notice, if determined the existence of conditions make the project implementation economicaily, financially or technically
impractical and/or unnecessary, such as, but not limited to, fortuituos event/s or changes in law, and national government policies.

Signature over Printed Name of Supplier

Date

Very truly yours,

DR. MAURA C OLACION D. CRISTOBAL

QIC-Presiden

Authorized Official
APR 2 g 2028

Fund Cluster :

Funds Available :

ORS/BURS No. :
Date of the ORS/BURS:

oA (N 2

Amount :
dget Officer
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